

ADDENDUM No. One (1)
to the contract documents for
PLACENTIA LIBRARY
411 EAST CHAPMAN AVENUE, PLACENTIA, CA 92870
BID NUMBER PLD-2018-003

Date of this Addendum February 06, 2019

Notice: This addendum is issued before the bid opening date to inform bidders of revisions to the Contract Documents and is hereby made a part of the Contract Documents. The following changes, additions, and/or clarifications shall be made to the specifications for the work of the above-mentioned project. In case of a conflict between specifications and this Addendum, this Addendum shall govern. All requirements contained in the Contract Documents shall apply to this Addendum, and the general character of the work called for in this Addendum shall be the same as originally set forth in the applicable portions of the Contract Documents for similar work, unless otherwise specified under this Addendum, and all incidental work necessitated by this Addendum as required to complete the work shall be included in the bid, even though not specifically mentioned in this Addendum. The balance of the contract documents shall remain unchanged.

This Notice to Bidders forms a part of the Contract Documents and clarifies certain portions of the Bid Documents and Drawings.

GENERAL INFORMATION

1. Please indicate your receipt of this Addendum in the space on the Bid Form. Failure to do so is grounds for rejection of the Bid because this Addendum contains changes that are materially substantial to the Bid. Each prime bidder is responsible for distribution of information conveyed herein to its sub-bidders and suppliers.

2. Bid date to **REMAIN the SAME: February 15th, 2019 at 1:00 p.m.**

3. **CHANGES TO PART A Project Manual.**
 - a. MODIFY Section 011000 PROJECT GENERAL REQUIREMENTS, 1.02B2 to read, "Exterior work as noted on the Drawings is part of the scope of work for this Project"
 - b. MODIFY Section 011000 PROJECT GENERAL REQUIREMENTS, 1.06BA to read, "The entire Project shall be completed within one hundred fifty (150) calendar days following the required commencement date of the Work."
 - c. INCLUDE attached Subcontractor List form and submit as part of the Bid Package

d. INCLUDE attached Bid Schedule and submit as part of the Bid Package

4. CHANGES TO PART B Drawings. See Attachment 1

- a. REPLACE Sheet G001 – Schedules and Notes with attached Sheet of the same name and number
- b. REPLACE Sheet A302 – Enlarged Plans and Interior Elevations with attached Sheet of the same name and number
- c. MODIFY sheet E100, Lighting Fixture Schedule as follows: Fixture types F5 shall be changed from Lumetta P2091 to Stonelighting PD092-FR-SN-L2-C
- d. MODIFY sheet E201: Delete all references to F18 and replace them with F17
- e. REPLACE Sheet P300 – Reconst. Water & Gas Plan with attached Sheet of the same name and number
- f. REPLACE Sheet P400 – Enlarged Café Bar & Restroom Plumbing Plans with attached Sheet of the same name and number

Kindly notify your subcontractors about this addendum.

If you have any questions regarding this project, please contact Ms. Jeanette Contreras at (714) 528-1906 or at jcontreras@placentiallibrary.org.

Approved by:

Jeanette Contreras, Library Director

END OF ADDENDUM